
 

                        NOTICE TO CONTRACTORS 
 

CALL ORDER 130 
FEDERAL PROJECT NO. STPD-50-2(128) 
LOCATION: N-50, SYRACUSE NORTH 
COUNTIES: CASS 
          OTOE 
  The Nebraska Department of Roads will receive sealed bids in Room 104 
of the Central Office Building at 1500 Hwy. 2 in Lincoln, until 1:30 P.M. on 
March 12, 2009.  At that time the bids will be opened and read for 
GR SEED BR GDRL BIT 
 

BIDDING PROPOSAL FORMS WILL BE ISSUED AND A CONTRACT AWARDED TO A CONTRACTOR 
WHO IS QUALIFIED FOR:  BITUMINOUS 
  Length: 9.5 MILES 
  START DATE 06/15/2009    WORKING DAYS   135 
  Price Range $  4,000,000 to $  7,000,000 
  THIS PROJECT CONTAINS A DBE GOAL OF   3.0 % 
 

  Plans and specifications may be seen beginning February 17, 2009 at the Lincoln 
Central Office and February 23, 2009 at the District Engineer's Office at LINCOLN 
  Additional letting information may be found at the Nebraska Department of Roads 
Web Site at http://www.dor.state.ne.us/letting/. 
  This project is funded under the Federal-Aid Highway Act, all appropriate Federal 
requirements will apply. 
 

INFORMATIONAL PROPOSAL                                          EACH     $   5.00 
PLANS (NOT INCLUDING CROSS SECTIONS OR STANDARDS)          90   SHEETS   $  22.50 
CROSS SECTIONS (SHEETS X1 THRU X89)                        89   SHEETS   $  22.25 
STANDARD PLANS                                              9   SHEETS   $   2.25 
 

    SHEET NO. 
 

    1              TITLE PAGE 
    2-T1 - 2-T7    TYPICAL CROSS SECTIONS 
    2-S1 - 2-S5    SUMMARY OF QUANTITIES  
    2-W1 - 2-W18   WETLANDS 
    2-H1 - 2-H6    HORIZONTAL ALIGNMENT & CONTROL POINTS 
    2-N            GENERAL INFORMATION 
    3 - 11         PLAN SHEETS 
    12 - 15        PLAN SHEETS--EROSION CONTROL 
    16             TYPICAL TRAFFIC SIGNAL CONTROL PLAN--ONE LANE, TWO 
                   WAY OPERATION WITH BARRIERS (NARROW BRIDGE - 10') 
    17             TEMPORARY TRAFFIC SIGNAL  
    18             TEMPORARY PAVEMENT MARKING PLAN 
    19 - 24        SPECIAL PLAN 1   PRESTRESSED CONCRETE GIRDER BRIDGE REHAB  
                                    STA. 122+50.00   
    25 - 31        SPECIAL PLAN 2   PRESTRESSED CONCRETE GIRDER BRIDGE REHAB   
                                    STA. 330+10.00   
    32 - 38        SPECIAL PLAN 3   PRESTRESSED CONCRETE GIRDER BRIDGE REHAB  
                                    STA. 372+00.00  
    39 - 41        SPECIAL PLAN 1C  CABLE GUARDRAIL  
    42 - 50        SPECIAL PLAN 2C  GUARDRAIL PLAN  
    51 - 52        SPECIAL PLAN 3C  CONCRETE PROTECTION BARRIER  
    53 - 54        SPECIAL PLAN 4C  TEMPORARY SILT CHECKS  
    X1 - X89       CROSS SECTIONS 
 

    STANDARD PLANS   
 

      309       MAILBOX SUPPORT POST  
      501-R5    (3 SHEETS) EROSION CONTROL 
      502       SILT FENCE DETAILS  
      920-R5    (2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE  
      922-R7    (2 SHEETS) TRAFFIC CONTROL FOR ASPHALT SURFACING  
 

Quantities shown herein are FOR INFORMATION ONLY and 
should not be used for bidding purposes.  The Department 
reserves the right to change these quantities without notice. 
 



    

 

 

 

   GROUP 1 GRADING 
 

MOBILIZATION                                     LUMP      LUMP 
GENERAL CLEARING AND GRUBBING                    LUMP      LUMP 
WATER                                                    4 MGAL 
EARTHWORK MEASURED IN EMBANKMENT                     5,455 CY 
REMOVE GUARDRAIL                                     4,411 LF 
COVER CROP SEEDING                                      11 ACRE 
EROSION CONTROL, CLASS 1D                           12,828 SY 
FABRIC SILT FENCE-LOW POROSITY                       4,600 LF 
 

   GROUP 5 SEEDING 
 

MOBILIZATION                                     LUMP      LUMP 
SEEDING, TYPE B                                         11 ACRE 
MULCH                                                   25 TON 
 

   GROUP 6 BRIDGE AT STA. 122+50.00 
 

MOBILIZATION                                     LUMP      LUMP 
CONC FOR PVMT APPROACHES CLASS 47BD-4000                50 CY 
EPOXY COATED RE-STEEL FOR PVMT APPROACH              9,875 LB 
CLASS I REPAIR                                         165 SY 
CLASS II REPAIR                                         33 SY 
CLASS III REPAIR                                         5 SY 
PLACE, FINISH, & CURE CONC OVERLAY-SF                  165 SY 
47B-3000 CONC FOR BRIDGE                                16 CY 
47BD-4000 CONC FOR BRIDGE                               27 CY 
CONCRETE FOR OVERLAYS-SF                                 9 CY 
PREP BRIDGE                                              1 EACH 
   AT STA. 122+50.00 
EPOXY COATED RE-STEEL                                5,550 LB 
PAINTING PILES AND MISC STEEL                    LUMP      LUMP 
ABUTMENT REPAIR                                          2 EACH 
GRANULAR BACKFILL                                       60 CY 
 

   GROUP 6A BRIDGE AT STA. 330+10.00 
 

MOBILIZATION                                     LUMP      LUMP 
EXCAVATION (ESTABLISHED QUANTITY)                      275 CY 
RIPRAP FILTER FABRIC                                    23 SY 
CONC FOR PVMT APPROACHES CLASS 47BD-4000                50 CY 
EPOXY COATED RE-STEEL FOR PVMT APPROACH              9,875 LB 
CLASS I REPAIR                                         165 SY 
CLASS II REPAIR                                         33 SY 
CLASS III REPAIR                                         5 SY 
PLACE, FINISH, & CURE CONC OVERLAY-SF                  165 SY 
47B-3000 CONC FOR BRIDGE                                16 CY 
47BD-4000 CONC FOR BRIDGE                               38 CY 
CONCRETE FOR OVERLAYS-SF                                 9 CY 
PREP BRIDGE                                              1 EACH 
   AT STA. 330+10.00 
24" CONCRETE ARMOR UNITS                               140 EACH 
EPOXY COATED RE-STEEL                                7,055 LB 
PAINTING PILES AND MISC STEEL                    LUMP      LUMP 
ABUTMENT REPAIR                                          2 EACH 
GRANULAR BACKFILL                                       60 CY 
 

   GROUP 6B BRIDGE AT STA. 372+00.00 
 

MOBILIZATION                                     LUMP      LUMP 
EXCAVATION (ESTABLISHED QUANTITY)                       84 CY 
RIPRAP FILTER FABRIC                                    27 SY 
CONC FOR PVMT APPROACHES CLASS 47BD-4000                82 CY 
EPOXY COATED RE-STEEL FOR PVMT APPROACH             18,580 LB 
CLASS I REPAIR                                         272 SY 



 

 

 

 

CLASS II REPAIR                                         54 SY 
CLASS III REPAIR                                         5 SY 
PLACE, FINISH, & CURE CONC OVERLAY-SF                  272 SY 
47BD-4000 CONC FOR BRIDGE                               27 CY 
CONCRETE FOR OVERLAYS-SF                                15 CY 
PREP BRIDGE                                              1 EACH 
   AT STA. 372+00.00 
24" CONCRETE ARMOR UNITS                               160 EACH 
EPOXY COATED RE-STEEL                                3,195 LB 
PAINTING PILES AND MISC STEEL                    LUMP      LUMP 
ABUTMENT REPAIR                                          2 EACH 
GRANULAR BACKFILL                                       75 CY 
 

   GROUP 7 GUARDRAIL 
 

MOBILIZATION                                     LUMP      LUMP 
W-BEAM GUARDRAIL                                       525 LF 
CABLE GUARDRAIL                                      2,384 LF 
BRIDGE APPROACH SECTIONS                                12 EACH 
TERMINAL ANCHORAGE SECTIONS                             12 EACH 
GUARDRAIL END TREATMENT, TYPE II                        12 EACH 
 

   GROUP 9 BITUMINOUS 
 

MOBILIZATION                                     LUMP      LUMP 
REMOVE ASPH SURF FROM PAVEMENT                       2,025 SY 
CRUSHED ROCK SURFACE COURSE                            365 TON 
MAILBOX POST                                            24 EACH 
CONC PVMT REPAIR TYPE A FULL DEPTH                      61 CY 
CONC PVMT REPAIR TYPE B FULL DEPTH                      92 CY 
CONC PVMT REPAIR TYPE C FULL DEPTH                     580 CY 
CONC PVMT REPAIR TYPE A PARTIAL DEPTH                    5 CY 
CONC PVMT, PR-3500                                      39 CY 
   JOINT REPAIR 
HYDRATED LIME FOR ASPHALT MIXTURES                     332 TON 
HYD LIME FOR ASPH MIXES FOR ST MAIN PATC                 2 TON 
ASPH CONC FOR STATE MAINT PATCHING, TYPE               200 TON 
   SP4(0.5) 
ASPH CONCRETE FOR PATCHING, TYPE                       300 TON 
   SP4(0.5) 
ASPH CONC, TYPE SPS                                 14,310 TON 
ASPH CONC, TYPE SP4(0.5)                            32,952 TON 
PLACE ASPH CONC FOR DRIVE & INTER                    6,998 SY 
TEMPORARY SURFACING                                  1,098 SY 
PERF GRAD BIND (64-28)FOR ST MAINT PATCH                10 TON 
PERF GRADED BINDER (58-28)                             772 TON 
PERF GRADED BINDER (64-28)                           1,795 TON 
PREP OF INTER & DRIVE                                  285 SY 
TACK COAT                                           30,210 GAL 
FOG SEAL                                            23,954 GAL 
WATER                                                  250 MGAL 
WATER FOR CEMENT STABILIZATION                         408 MGAL 
EARTH SHOULDER CONSTRUCTION                            998 STA 
COLD MILLING, CLASS 3                                  998 STA 
MILLING CONC FOR INLAYS                                  2 EACH 
SURFACE UNDER GUARDRAIL                                114 SY 
CEMENT STABILIZED BITUMINOUS                           998 STA 
CEMENT                                               1,617 TON 
ASPH PVMT SMOOTHNESS TESTING I/D                 LUMP      LUMP 
 



 

 

   GROUP 10 GENERAL ITEMS 
 

BARRICADE, TYPE II                                  45,350 BDAY 
BARRICADE, TYPE III                                  2,120 BDAY 
TEMPORARY SIGN DAY                                   1,190 EACH 
SIGN DAY                                            19,645 EACH 
PAVEMENT MARKING REMOVAL                             1,250 LF 
TEMP PVMT MARKING, TYPE PAINT                        2,650 LF 
TEMP PVMT MARKING SURF PREP                          1,100 LF 
OVERLAY BROKEN LINES                                   998 STA 
OVERLAY SOLID LINES                                  1,996 STA 
FLAGGING                                               170 DAY 
FURNISHING AND OPERATING PILOT VEHICLE                  95 DAY 
CONCRETE PROTECTION BARRIER                          1,236 LF 
RELOCATE CONC PROTECTION BARRIER                     1,236 LF 
TEMPORARY RUMBLE STRIP                                  12 EACH 
TEMPORARY TRAFFIC SIGNAL                                 3 EACH 
TRAFFIC CONTROL MANAGEMENT                             230 DAY 
FIELD OFFICE                                             1 EACH 
TRAINING                                             2,000 HOUR 
MOBILIZATION                                     LUMP      LUMP 
RENTAL OF LOADER, FULLY OPERATED                       100 HOUR 
RENTAL OF MOTOR GRADER, FULLY OPERATED                  45 HOUR 
RENTAL OF DUMP TRUCK, FULLY OPERATED                   100 HOUR 
RENTAL OF SKID LOADER, FULLY OPERATED                  100 HOUR 
RENT CRAWLER MNTED HYD EXCAVATOR, F.O.                  55 HOUR 
TEMPORARY SILT CHECK                                   750 LF 
TEMPORARY SILT FENCE                                 1,500 LF 
TEMPORARY MULCH                                          4 TON 
 


